Session	Items	Specification	Quantity	Uint	Rate	Amount N:K
Access control	Access control cables	Pure copper CAT6 indoor	10			-
	Doors barackets & magnets		15			-
	Controller	Impro/hikvision	4			-
	License	Impro/hikvision	1			-
	Exit button	Impro/hikvision	15			_
	Emergency exit button	,	15			_
	Connectors and fittings		1			_
ļ	Terminals (pin, fingerprint, card,		_			
	& face recognition)	Impro/hikvision	19			-
	Installation and configuration		1			-
		ss control carried to Gener				-
	CAT6 cables	Pure copper CAT6 indoor	7			-
Security&Sur		Unifi G5	11			-
veillance	Accessories and fittings		1			-
	Installation and configuration		1			=
	Security&Su	rveillance carried to Gener	al summary			-
	42U rack		2			-
	12u rack		2			-
	Patch panel	48Port	6			-
	Access points	Unifi U7-Pro-Max	8			-
	Cable tie		50			-
	PDU	Rack Mount APC PDU	5			-
	Fiber cable	8core 50m	1			-
	Fiber patch panel	24Port	2			-
Networks	SFP module	LC and SC 10GB	10			-
Networks	Fiber patch cord	LC and SC 5m	10			-
	Network patch cord	1m	300			-
	Connectors	RJ45 Cat6	5			-
	Node point	single/double phase plate	150			-
	Temperature sensor	Unifi	4			-
	Accessories and fittings		1			-
	CAT6 cables	Pure copper CAT6 indoor	10			-
	Cable management		10			-
	Installation and configuration		1			-
		Networks carried to Gener	al summary			_
	IP phones		10			-
Systems	Dedicated CPU		1			_
	Video conferencing	Logitech CC4000e 4K HD	3			_
		IdeaHub B2 interactive				
	Hauwei	screen 86"	1			-
	Control screen	65" screen	3			_
	3CX license E1	License 100 user	1			_
	Installation and configuration		1			-
		Systems carried to Gener	al summary			-
	UPS	APC UPS 6KVA online	1			-
Server room	Inverter	5KVA inverter	1			_
power (backup)	Batteries	15KW	2			_
	Installation and configuration		1			-
		। r (backup) carried to Gener	al summary			-

ICTequipmen +	Relocation of cameras Relocation of access points Relocation of server room equipment (ground floor & third		1 1		- - -	
		l Equipment carried to Gener	al summary		-	

Α	Access control	-	
В	Security&Surveillance	-	
С	Networks	-	
D	Systems	-	
E	Server room power (backup)	-	
F	Relocation of ICT Equipment	-	
G	SUB-TOTAL 1	-	_
н	ADD PRELIMINARIES 3%	-	
J	SUB-TOTAL 2	-	_
K	ADD CONTINGENCY 2%	-	
L	SUB-TOTAL 3	-	_
М	ADD VAT 7.5%	-	
	ESTIMATED TOTAL COST	-	